BRUHAT BANGALORE MAHANAGARA PALIKE

NO: EE/P-YNK /W.O/48/2019-20

Office of the Executive Engineer,
Project Division, BBMP,
Yelahanka Zone, Bangalore.
Date: 25/07/2019

To,
M/s Transheight Consultants Pvt Ltd,
No.1192, 3rd Cross, A Block,
Sahakaranagar, Bangalore -560092

WORK ORDER

Sub: **Consultancy Services for preparation of Survey, Designs, Drawing, Estimate preparation etc.,(Detailed Project Report) For the work of Improvements to roads and drains at Thindlu colony Katteramma temple Bhovi Colony and Kempegowdanagara in ward no.09 Vidyaranyapura**

Ref: Your Agreement No: EE/P-YNK/AGR/48/2019-20, Dated: 25/07/2019

* * * * *

The agreement executed by you in connection for the above work has been accepted by the competent authority. The above work is entrusted to you at an amount of **Rs. 50,490/- (Rupees Fifty Thousand Four Hundred and Ninety Only)** which includes of all applicable taxes

The stipulated time for the completion of the work is **4 weeks** from the date of issuing work order. A copy of the agreement is here with enclosed for your reference

Executive Engineer 25/7
Project Division, Yelahanka Zone,
BBMP, Bangalore.

Copy to:

1. Copy submitted to Chief Engineer (Yelahanka) for kind information.
2. Copy submitted to Superintendent Engineer (Yelahanka) for kind information.
3. The AEE (Project -Yelahanka) for necessary action.
4. Office Copy.

WhatsApp



BRUHAT BANGALORE MAHANAGARA PALIKE

NO: EE/P-YNK /W.O/47/2019-20

Office of the Executive Engineer,
Project Division, BBMP,
Yelahanka Zone, Bangalore.
Date: 25/07/2019

To,
M/s Transheight Consultants Pvt Ltd,
No.1192, 3rd Cross, A Block,
Sahakaranagar, Bangalore -560092

WORK ORDER

Sub: Consultancy Services for preparation of Survey, Designs, Drawing, Estimate preparation etc.,(Detailed Project Report) For the work of a) Improvements CC Roads and CC Drains works at Vinayakanagara in Ward No.05 b) Improvements CC Roads and CC Drains works at Kattigenahalli in Ward No.05 c) Improvements CC Roads and CC Drains works at Kogilu Layout in Ward No.05 d) Improvements CC Roads and CC Drains works at Agrahara Layout in Ward No.05 e) Providing new borewells and CC roads, drains developments in Nagwara Mestripalya and other adjusted layouts

Ref: Your Agreement No: EE/P-YNK/AGR47/2019-20, Dated: 25/07/2019

* * * * *

The agreement executed by you in connection for the above work has been accepted by the competent authority. The above work is entrusted to you at an amount of **Rs.2,56,960/- (Rupees Two Lakhs Fifty Six Thousand Nine Hundred and Sixty Only)** which includes of all applicable taxes

The stipulated time for the completion of the work is **4 weeks** from the date of issuing work order. A copy of the agreement is here with enclosed for your reference

Executive Engineer 25/7
Project Division, Yelahanka Zone,
BBMP, Bangalore.

Copy to:
1. Copy submitted to Chief Engineer (Yelahanka) for kind information.
2. Copy submitted to Superintendent Engineer (Yelahanka) for kind information.
3. The AEE (Project -Yelahanka) for necessary action.
4. Office Copy.

https://web.whatsapp.com

BRUHAT BANGALORE MAHANAGARA PALIKE

NO: EE/P-YNK /W.O/07/2019-20

Office of the Executive Engineer,
Project Division, BBMP,
Yelahanka Zone, Bangalore.
Date: 06/11/2019

To,
Sri.Vinay Kumar.G.B
(M/s Newzen Consultants)
No.13, 10th Main, 2nd Cross,
Jnanajyothi Nagar, Jnanabharathi Post,
Bangalore-560 056

WORK ORDER

Sub: **Consultancy Services for Project Management Consultancy for the work of Providing new borewells and CC roads, drains developments in Nagwara Mestripalya, Nagawara Colony, Behind Pruthvi Theatre in Ward No.06, Thanisandra and Thindlu Colony Kateramma temple Bhovi Colony and Kempegowdanagar in Ward No.09 Vidyaranyapura**

Ref: Your Agreement No: EE/P-YNK/AGR/07/2019-20, Dated: 06/11/2019

* * * * *

The agreement executed by you in connection for the above work has been accepted by the competent authority. The above work is entrusted to you at an amount of **Rs.3,15,000/- (Rupees Three Lakhs Fifteen Thousand Only)** which includes of all applicable taxes

The Consultant shall perform the Services during the effective execution till the completion of the project and submission of the final bill. A copy of the agreement is here with enclosed for your reference.

Executive Engineer, 6/11
Project Division, Yelahanka Zone,
BBMP, Bangalore.

Copy to:

1. Copy submitted to Chief Engineer (Yelahanka) for kind information.
2. Copy submitted to Superintendent Engineer (Yelahanka) for kind information.
3. The AEE (Project -Yelahanka) for necessary action.
4. Office Copy.

BRUHAT BANGALORE MAHANAGARA PALIKE

NO: EE/P-YNK /W.O/09/2019-20

Office of the Executive Engineer,
Project Division, BBMP,
Yelahanka Zone, Bangalore.
Date: 06/11/2019

To,
Sri. Karthik Rechan. R
(M/s Rudraprasad Consultants)
No.03, 07th Main, Malleshwaram
Bangalore-560 003.

WORK ORDER

Sub: **Consultancy Services for Project Management Consultancy for the work of Improvements CC Roads and CC Drains works at Kattigenahalli, Agrahara Layout, Kogilu Layout and Vinayakanagara in Ward No.05 Byatarayanapura Sub Division**

Ref: Your Agreement No: EE/P-YNK/AGR/09/2019-20, Dated: 06/11/2019

* * * * *

The agreement executed by you in connection for the above work has been accepted by the competent authority. The above work is entrusted to you at an amount of **Rs.3,90,000/- (Rupees Three Lakhs Ninety Thousand Only)** which includes of all applicable taxes

The Consultant shall perform the Services during the effective execution till the completion of the project and submission of the final bill. A copy of the agreement is here with enclosed for your reference.

Executive Engineer,
Project Division, Yelahanka Zone,
BBMP, Bangalore.

Copy to:

1. Copy submitted to Chief Engineer (Yelahanka) for kind information.
2. Copy submitted to Superintendent Engineer (Yelahanka) for kind information.
3. The AEE (Project -Yelahanka) for necessary action.
4. Office Copy.